
Supporting information 
 
Project code 
01DRAI0005 
 

Date of project delivery 
Project not completed 
 

Project cost breakdown 

DESCRIPTION LENGTH (m) QUANTITY RATE TOTAL 

Pipelines 

225 Class 2 RRJ 115   $124 $14,214 

300 Class 2 RRJ 30   $137 $4,104 

375 Class 2, RRJ 667   $186 $124,062 

450 Class 2, RRJ 190   $214 $38,928 

525 Class 2, RRJ 168   $240 $37,205 

600 Class 2, RRJ 45   $268 $10,800 

675 Class 2, RRJ 175   $349 $62,839 

750 Class 2, RRJ 80   $384 $27,936 

900 Class 2, RRJ 75   $500 $28,800 

Twin 825 Class 2, RRJ 110   $720 $55,044 

Twin 900 Class 2, RRJ 160   $845 $115,200 

SUB TOTAL $519,132 

Administration & On-costs   30.0% $519,132 $155,740 

SUB TOTAL $674,872 

Pits   21 $2,000 $42,000 

Restoration       $24,060 

Water Quality Device   1 $70,000 $70,000 

ESTIMATED PROJECT COSTS $810,932 

Land Costs   3495 $65 $227,175 

ESTIMATED TOTAL PROJECT COST $1,038,107 

 



Apportionment assumptions 
Expected cost apportionment for drainage works 

Drainage Works Total $ Council Share Development Share 

Cost of Works $810,932 $328,834 40.6% $482,098 59.4% 

Land Cost $227,175 $36,242 16.0% $190,933 84.0% 

Total $1,038,107 $365,076 35.2% $673,031 64.8% 

 

Benefit area(s) assumptions 
This project has 3 benefit areas which related to the infrastructure requirement cost of 
these areas. 
 

Actual project cost 
Project not completed 

 
History of amendment to this project 
None applicable 
 

Other relevant information 
The contribution rates for the proposed drainage works have been apportioned into 
three contribution areas.  A definite pattern emerged where several catchments could 
be defined with similar drainage requirements, thus resulting in the creation of three 
contribution areas.  Each contribution area has separate drainage requirements and 
costs; these are outlined below in the Contribution Area summaries.  For each of the 
three contribution areas, a contribution is determined using a methodology based on 
dollars per square metre of englobo land area. 
Stormwater flow from upstream landholders also passes through downstream works, so 
in addition to works servicing the contribution area itself, the upstream contribution 
areas are also making a contribution to downstream facilities. 
 
Contribution Area 1 
Contribution area 1 takes up almost half of the entire catchment of te Hillcrest Avenue 
drainage project.  There are 11 lots in the contribution area; the majority of these are 
over 2000 m2 in area with subdivision development potential. Much of the proposed 
drainage works will be within contribution area 1.  Contribution area 1 will bear the 
largest cost share of the project $330,777); this is a result of the contribution rates being 
based on englobo land area (m2) for drainage projects. 

 
Table 1 
Cost share from Contribution Area 1 

DRAINAGE WORKS DEVELOPER SHARE ($) 

Cost of works $214,555 

Land costs $116,222 

TOTAL $330,777 

Contribution Area 2 
There are 42 lots that make up Contribution Area 2, which covers the northernmost half 
of the subject area.  Many of the lots within the area smaller in size and are already 
developed to their potential.  The total cost of works in Contribution Area 2 is 
summarised in Table 2. 



Table 2 
Cost share from Contribution Area 2 

DRAINAGE WORKS DEVELOPER SHARE ($) 

Cost of works $151,116 

Land costs $51,314 

TOTAL $202,430 

 

Contribution Area 3 
Contribution Area 3 covers the eastern side of the Hillcrest Avenue drainage project 
and consists of 17 lots.  Approximately half of the lots are captured in Contribution Area 
3 are developed (less than 800m2), the remainder are larger lots which have 
subdivision potential. 
 
Geographically speaking, Contribution Area 3 is positioned on the highest point of the 
project and therefore most of the flow from this area will affect other areas downstream.  
As a result, Contribution Area 3 w2ill bear a relatively high rate of contributions, 
illustrated below in Table3. 
 
Table 3 
Cost share from Contribution Area 3 

DRAINAGE WORKS DEVELOPER SHARE ($) 

Cost of works $116,427 

Land costs $23,397 

TOTAL $139,824 

 
Other Areas 
There are 6 lots with approved DA’s covering the subject area that become part of 
Council share in the Hillcrest Avenue drainage project.  This is reflected in Table 4. 
 
Table 4 
Cost share to be funded by Council 

DRAINAGE WORKS COUNCIL SHARE ($) 

Cost of works $124,858 

Land costs $36,242 

TOTAL $161,100 

 
 
Hillcrest Avenue Drainage Works 
At present, existing runoff is drained into the bushland on the southern side of Hillcrest 

Ave. This runoff drains south-west for approximately 300 metres into Browns Creek, an 

environmentally sensitive tributary of the Shoalhaven River. Much of the land with 



development potential in the area is low-lying; a section of land is located within the 

flood hatch identified in Shoalhaven LEP 1985. 

The development of land in the vicinity of Hillcrest Avenue will require the upgrade of 

existing drainage infrastructure and provision of new drainage systems. 

The potential for new development in the Hillcrest Avenue area has demonstrated the 

need for new drainage facilities and improvements to the existing drainage system; it is 

essential as the proposed drainage system will offset possible stormwater and flooding 

issues likely to occur within the subject area. 

The drainage system will connect to the existing system and provide a standard of 

drainage able to cater for new development planned in Hillcrest Avenue. 


